



CITY OF BEVERLY HILLS
DEPARTMENT OF PUBLIC WORKS
345 N. FOOTHILL ROAD
BEVERLY HILLS, CALIFORNIA 90210

ADDENDUM NO. 1

**PREQUALIFICATION OF CONTRACTORS FOR THE
GREYSTONE MANSION THEATER RESTORATION PROJECT**

BID NO. 19-350-02

DATE OF ADDENDUM: JUNE 18, 2019

The following changes, omissions, and/or additions to the Specifications and/or Drawings shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same. In case of conflict between Drawings, Specifications, and this Addendum, this Addendum shall govern.

ITEM NO. 1 – Postponement of Prequalification Package Due Date

The prequalification package due date is postponed to ***2:00pm on June 27, 2019***. The City will receive sealed prequalification packages at City Hall, 455 North Rexford Drive, Suite 290, Beverly Hills, California 90210.

END OF ADDENDUM